STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 25/ 04 I N ELDORADO COUNTY ON ROUTES 50 AND 05/ 26/ 04
CONTRACT NUMBER 03-3C4904 89 AT VARI OQUS LOCATI ONS CONTRACT CODE 'G '
LOCATI ON 03-ED-50-8.6 32 CONTRACT | TEMS

BRI DGE REHABI LI TATI ON FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HA21 746, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF Bl DDERS 2 ENG NEERS EST 642, 000. 00 AMOUNT UNDER 93, 459. 00 PERCENT UNDER EST 14. 56
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 548, 541. 00 2 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENI CI A CA 94510
2 586, 424. 50 1 DEBRU N CONSTRUCTI ON | NC 209 982-0950 SB PREF CLAI MED
00818674
P O BOX 1355 FAX 209 983-1145 BID I S OVER SBP

FRENCH CAMP CA 95231 PREFERENCE LI M TS



03- 3C4904 Bl D245

03- ED- 50-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 25/ 04 05/ 26/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . CONSTRUCTI ON AREA SI GNS
ANRAK CORPORATI ON M LLI NG

SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA

PCN FENCE AND METAL BEAM GUARD RAI LI NG
BYRON CA



03- 3C4904 Bl D245

03- ED- 50-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 25/ 04 05/ 26/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANRAK CORPCRATI ON I TEM 9 ( PARTI AL)
SACRAMENTO CA
APEX FENCE COVPANY METAL BEAM GUARD RAI LI NG ( PARTI AL)
ANDERSON CA
CENTRAL STRI PI NG SERVI CE STRI PI NG ( PARTI AL)

RANCHO CORDOVA CA

DON GARCI A EXCAVATI NG AND PAVI NG | TEM 13 ( PARTI AL)
SQUTH LAKE TAHCE CA

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
MOUNTAI N RANCH CA



03- 3C4904 Bl D245

03- ED-50- 8 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 4, 000. 00* 4, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 96 25. 00 2. 400. 00
7 032869 REMOVE YELLOW TRAFFI C STRI PE M 1, 160 13. 00 15, 080. 00
8 150710 REMOVE TRAFFI C STRI PE M 1,190 11. 00 13, 090. 00
9 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 060 15. 00 15, 900. 00
10 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 2,910 5. 00 14, 550. 00
11 153235 CLEAN BRI DGE DECK MR 3, 622 3.00 10, 866. 00
12 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 4, 000. 00* 4, 000. 00
13 390102 ASPHALT CONCRETE ( TYPE A) TONN 64 200. 00 12, 800. 00
14 511118 CLEAN EXPANSI ON JOI NT M 56 100. 00 5. 600. 00
15 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 89 1, 800. 00 160, 200. 00
16 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 2,910 30. 00 87, 300. 00
17 (S) 519142 JONT SEAL (MR 40 MV) M 56 175. 00 9, 800. 00
18 540102 TREAT BRI DGE DECK MR 3, 622 4.00 14, 488. 00
19 (F) 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1, 450 20. 00 29, 000. 00
(LOW ODOR)
20 ( SF) 049698 SNOW PLOW DEFLECTOR EA 38 500. 00 19, 000. 00
21 820151 OBJECT MARKER ( TYPE L-1) EA 3 45. 00 135. 00
22 832001 METAL BEAM GUARD RAI LI NG M 38 140. 00 5, 320. 00
23 839551 TERM NAL SECTI ON ( TYPE B) EA 3 150. 00 450. 00
24 839553 END SECTI ON EA 2 125. 00 250. 00
25 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2, 500. 00 12, 500. 00
26 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 550 9.00 4., 950. 00
27 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 72 6. 00 432. 00
(BROKEN 10.98 M - 3.66 M
28 840573 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130 44. 00 5, 720. 00
(RECESSED, BROKEN 10.98 M- 3.66 M
29 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 2, 340 7.00 16, 380. 00
30 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 4 100. 00 400. 00
31 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 43 10. 00 430. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 54, 000. 00* 54, 000. 00

TOTAL 548, 541. 00



03- 3C4904 Bl D245

03- ED- 50-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 25/ 04 05/ 26/ 04
| TEM SECOND
Bl D AMOUNT

1 1, 000. 00* 1000. 00
2 5, 000. 00~ 5000. 00
3 8, 800. 00* 8800. 00
4 42, 000. 00* 42000. 00
5 10, 000. 00* 10000. 00
6 27.00 2592. 00
7 14. 00 16240. 00
8 12. 00 14280. 00
9 15. 00 15900. 00
10 2.75 8002. 50
11 2.00 7244.00
12 3, 000. 00* 3000. 00
13 495. 00 31680. 00
14 38. 00 2128. 00
15 1, 600. 00 142400. 00
16 40. 00 116400. 00
17 150. 00 8400. 00
18 2.50 9055. 00
19 28. 90 41905. 00
20 650. 00 24700. 00
21 45. 00 135. 00
22 320. 00 12160. 00
23 250. 00 750. 00
24 200. 00 400. 00
25 2,200. 00 11000. 00
26 10. 00 5500. 00
27 7.50 540. 00
28 45. 00 5850. 00
29 8.50 19890. 00
30 125. 00 500. 00
31 11.00 473. 00
32 18, 500. 00* 18500. 00
TOT 586, 424. 50



